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550 miles total
 MTC authorized to operate 270‐

mile network (2011)
Delegated in March 2013 to the Bay
Area Infrastructure Financing 
Authority (BAIFA) – a joint powers 
authority composed of MTC & BATA

 280 miles in Alameda and Santa 
Clara Counties are authorized in 
statute (2004)

Bay Area Express Lane Network
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Tier 1 Conversions

150 miles of existing HOV lanes will 
be converted to Express Lanes

In progress
• Toll system requirements
• Environmental clearance            

(90 miles)

Next steps in 2013
• Toll system procurement
• Civil design
• Initiate environmental      

clearance on remaining               
60 miles

Open first lanes in 2015‐16 6



Regional Express Lanes Network
Utility Coordination
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SCOPE OF WORK

• Streamline the utility, telecommunications and wireless service 
requirements and establish the required service points to prevent delays 
to the project delivery schedule

• for estimating purposes assume that 140 electrical service points and 35 
communication service points 

• Prepare all utility engineering documents, utility service 
applications/requests and complete any agreements, Encroachment 
Permits and Right of Way Certification for submission and approval

• Establishing a master agreement between the different utility providers 
and BAIFA 

• Conducting field reviews, verification of existing utilities, identifying utility 
infrastructure needs

• Provide right‐of‐way engineering services to determine utility easement 
requirements

• Note for a detail scope of work, see Appendix A of RFQ
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Schedule Tier I ‐ Phase I Projects
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