



ADRIENNE J. TISSIER, CHAIR
Chair of MTC and BATA

February 7, 2012

AMY REIN WORTH, VICE CHAIR
Vice Chair of MTC and BATA

Addendum No. 2 to

REQUEST FOR QUALIFICATIONS (RFQ) / REQUEST FOR PROPOSALS (RFP)

TOM BATES
Vice Chair,
BATA Oversight Committee

for

CONSTRUCTION MANAGER AT RISK SERVICES
with GUARANTEED MAXIMUM PRICE

DAVE CORTESE
Chair,
MTC Administration Committee

for the REGIONAL AGENCY HEADQUARTERS FACILITY

at 390 MAIN STREET, SAN FRANCISCO: RENOVATION & SEISMIC RETROFIT

BILL DODD
Chair,
BATA Oversight Committee

PART 1: RFQ

DATED JANUARY 20, 2012

SCOTT WIENER
Vice Chair,
MTC Administration Committee

Dear Proposer:

This letter is Addendum No. 2 to the Request for Qualifications (RFQ) / Request for Proposals (RFP) for the Construction Manager at Risk Services with Guaranteed Maximum Price for the Regional Agency Headquarters Facility at 390 Main Street, San Francisco: Renovation & Seismic Retrofit, dated January 20, 2012, as amended by Addendum #1, on January 25, 2012. Where text is revised, deleted text is shown in strike-through format; added text is *italicized*. The RFQ is revised as follows:

STEVE HEMINGER
Executive Director

ANN FLEMER
Deputy Executive Director, Policy

ANDREW B. FREMIER
Deputy Executive Director, Operations

<u>Addendum Item</u>	<u>Reference</u>	<u>Change(s)</u>							
1.	RFQ, Section VII. Form of SOQ, Article M, Page 9	<table border="1"> <thead> <tr> <th>Section</th> <th>Maximum Points</th> </tr> </thead> <tbody> <tr> <td>M. Not Used. Signed Insurance Provisions Document:</td> <td>Not Applicable. Required but Not Scored</td> </tr> <tr> <td>Submit a signed Insurance Provisions Document (<i>Appendix D-1</i>).</td> <td></td> </tr> </tbody> </table>	Section	Maximum Points	M. Not Used. Signed Insurance Provisions Document:	Not Applicable. Required but Not Scored	Submit a signed Insurance Provisions Document (<i>Appendix D-1</i>).		
Section	Maximum Points								
M. Not Used. Signed Insurance Provisions Document:	Not Applicable. Required but Not Scored								
Submit a signed Insurance Provisions Document (<i>Appendix D-1</i>).									
2.	RFQ, Section IX, General Conditions for Preconstruction Services, Subarticle B, Bonds, Page 14	<p>Performance and Payment</p> <p>The successful Proposer must provide bonds or other security adequate to protect BAHA. <i>Ten (10) days</i> prior to performing any construction-related work under this Contract, the Contractor shall file with BAHA on the forms provided in <i>Appendix D</i> herein two surety bonds in the amounts and for the purposes noted below, duly executed by a reputable surety company satisfactory to BAHA. Contractor shall pay</p>							

<u>Addendum Item</u>	<u>Reference</u>	<u>Change(s)</u>
2., Continued		all premiums and costs relating to the required bonds. BAHA reserves the right to modify the performance and payment bond requirements in the final Construction Contract.
3.	RFQ, Appendix D, <u>BAHA Professional Services Contract</u> , Attachment E, Article 2, Financial Security (Bonds), Page 34	2. FINANCIAL SECURITY (BONDS) <i>Ten (10) days p</i> Prior to performing any construction-related work under this Agreement the in , the Contractor shall file with BAHA on the forms provided herein, two surety bonds in the amounts and for the purposes noted below, duly executed by a reputable surety company satisfactory to BAHA. Contractor shall pay all premiums and costs relating to the required bonds.
4.	RFQ, Appendix D, <u>BAHA Professional Services Contract</u> , Attachment E, Article 3, Page 35	3. Additional Insureds The following entities are to be named as Additional Insureds under applicable sections of this Attachment E and as BAHA Indemnified Parties, pursuant to Article 9 of the Agreement. <ul style="list-style-type: none"> • Metropolitan Transportation Commission (MTC) • Bay Area Toll Authority (BATA) • Bay Area Air Quality Management District (BAAQMD)

The remaining provisions of the RFQ/RFP, dated January 20, 2012, and Addendum #1 dated January 25, 2012 remain unchanged. In the event of a conflict between this addendum and the previous version(s), this addendum shall take precedence.

Any questions concerning this addendum to the RFQ/RFP should be directed to Stephen Wolf, Project Manager, at (510) 817-5968 or swolf@mtc.ca.gov.

Sincerely,


 Steve Heminger
 Executive Director

SH: SW