
 

August 3, 2012 
 

Addendum No. 1 
to 

INVITATION FOR BID 
for the SFOBB Toll Plaza Improvements 

Dated July 6, 2012 

Dear Bidder: 
 
This letter is Addendum No. 1 to the Invitation for Bid for the SFOBB Toll Plaza 
Improvements dated July 6, 2012.  Where text is revised, deleted text is shown in strike-
through format; added text is italicized.  The IFB is revised as follows: 
  
Addendum 

Item 
Reference Change(s) 

1. IFB, Section 
2-2, General 
Description 
of Work, 
Paragraph 4 
Page 7 

Four such means and methods of cladding installation are 
noted below but the Contractor is not limited to these methods. 
The Contractor may submit an alternative installation method 
for review and approval of acceptance or rejection by the 
Engineer, provided the Contractor does so no less than 
fourteen (14) calendar days prior to bid opening: 
 

2. IFB, Section 
2-2, General 
Description 
of Work, 
Item #4, 
Prefabricated 
Method, 
Page 8 

Prefabricated method: This method may allow for the existing 
cladding to remain in place, with the exception of certain 
demolition for prefabricated panel structural connections.  
Prior to bidding this option, the Contractor must have 
investigated the prefabricated panel thoroughly.  After the bid, 
the Contractor must submit shop drawings with detailed 
connection and calculation of the new prefabricated panel that 
ensure the connection load paths are continuous and not 
disrupted within the time period indicated on SC-51, Technical 
Submittals List for submission of shop drawings.  This 
submittal must show the detailed calculations of the 
connections to the existing Canopy, as well as the distribution 
of the loads within the structural members of the Canopy. This 
allows the fabrication of panels to be either fabricated off-site 
or on-site in areas not over traffic lanes. This method would 
allow for panels of various widths to be hoisted and secured in 
place, subject to the maximum allowable width of 2 lanes, to 
which buffer dimensions of approximately one lane width 
must be added on each side, as approved by the Engineer. 
Lesser buffer dimensions must be approved by the Engineer. 
The panels should be constructed as shown on the plans and 
attached to a substructure that shall match the configuration of 
and be the equivalent to the 4 inch wide existing substructure 
of the existing canopy. 
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Addendum 

Item 
Reference Change(s) 

3.  IFB, Section 3, 
Instructions to 
Bidders, 7. 
Preparation and 
Submittal of Bid, 
Subarticle 7.4, 
Add new 
paragraph, Page 
20 

All bids, whether delivered by an employee of the bidder, U.S. 
Postal Service, courier or package delivery service, must be 
received and time stamped by BATA at the stated address prior 
to or no later than the time designated.  The timestamp located 
on the 3rd floor at the receptionist desk shall be considered the 
official timepiece for the purpose of establishing the time of 
receipt of bids. 
 
 

4.  IFB, Section 5, 
Bid Forms, Bid 
Form #1, 
Schedule of 
Quantities and 
Prices, Page 43 

Schedule of Quantities and Prices from Bid Form #1 is replaced 
with the attached Schedule of Quantities and Prices, Revised 
August 3, 2012. All other pages to Bid Form #1 remain 
unchanged. 
 
 

5.  IFB, Section 5, 
Bid Forms, Bid 
Form #3, Page 49 

Bid Form#3, Designation of Subcontractors in Compliance with 
Subletting and Subcontracting Fair Practices Act, is deleted in 
its entirety and replaced with Bid Form #3, Designation of 
Subcontractors in Compliance with Subletting and 
Subcontracting Fair Practices Act, Revised August 3, 2012, 
attached. 
 

6.  IFB, Section 6, 
Special 
Conditions, SC-4, 
Time for 
Performance, 
Paragraphs 1 & 2, 
Page 59 

The number of days specified in Part B of the Schedule of 
Quantities and Prices of the contract bid form shall be the basis 
of the time of performance for all work plus the number of 
days to remove the existing pump station building and to 
construct Pump Station Building and associated Pump Station 
Building electrical work; and shall not exceed 285 calendar 
days, commencing on the sixth (6th) calendar day following the 
issuance by BATA of a Notice of Award (NOA) unless 
otherwise specified in the Notice to Proceed. 
 
The time limit specified for the completion of the work 
contemplated herein is considered insufficient to permit 
completion of the work by the Contractor working a normal 
number of hours per day or per week on a single shift basis. 
Should the Contractor fail to maintain the progress of the work 
in conformance with SC-23 "Progress Schedule," additional 
shifts including but not limited to more manpower and/or more 
equipment resources will be required to the extent necessary to 
ensure that the progress conforms to the above mentioned 
schedule and that the work will be completed within the time 
limit specified. 
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7.  IFB, Section 6,  

Special 
Conditions, SC-
10, Work 
Sequence & 
Constraints, 10.2,  
Coordination, 
Paragraph 7, Page 
68 
 

The Contractor shall remove equipment, materials, and rubbish 
from the work areas and other State-owned property that the 
Contractor occupies. The Contractor shall leave the areas in 
a presentable condition in conformance with the provisions in 
GC-53, Final Clean Up and GC- 55, Final Inspection and 
Acceptance of the Work. The Contractor shall repair or 
replace “in kind” any damage to existing site features in the 
Contractor Laydown Areas as noted on Sheet SC-1.  Full 
compensation for replacement or repair of site features in the 
contractors laydown area shall be considered as included in 
the prices paid for various contract items of work involved and 
no other compensation will be allowed thereof.   
 

8.  IFB, Section 6,  
Special 
Conditions, SC-
13, Worker’s 
Safety 
Provisions,  13-6,  
Add new 
Paragraph, Page 
74 

The Contractor shall comply with all Cal-OSHA laws and 
regulations on accessing and working in confined spaces. 
 

9.  IFB, Section 6, 
Special 
Conditions, SC-
20, Schedule of 
Values, Add new 
form, Page 79 

Schedule of Values form is added to SC-20, Schedule of 
Values, as attached. 

10.  IFB, Section 6, 
Special 
Conditions, SC-
23, Progress 
Schedule, 23.4 
Baseline CPM 
Schedule, 23.4.1, 
Submittal, 
Paragraph 1,  
Page 81 

Submittal: The Contractor shall prepare and submit for 
acceptance by BATA, a detailed CPM Schedule within 6 
calendar days after Notice to Proceed of Award. The schedule 
shall present an orderly and realistic plan for completion of the 
work, in conformance with all contract requirements. The data 
date of the baseline CPM schedule shall be the date of Notice to 
Proceed of Award. 

11.  IFB, Section 6, 
Special 
Conditions, SC-
23, Progress 
Schedule, SC-
23.16, Cost 
Breakdown,  Add 
new Paragraph 4 

The Schedule of Values (SOV) Outline is attached in these 
specifications as Attachment B of this Addendum. The 
Contractor shall include as a minimum these SOV items in the 
Submittal. The Contractor may add further breakdown of the 
SOV items. An SOV submittal that does not contain the 
attached minimum SOV items shall be the basis for rejection 
and resubmittal. 
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Page 89 

12.  IFB, Section 6,  
Special 
Conditions, SC-
42, Public 
Convenience and 
Safety, 42.1, 
Public 
Convenience, 
Paragraph 18, 
Page 102 

When ordered by the Engineer, Contractor shall furnish a pilot 
car and driver and flaggers for the purpose of expediting the 
passage of public traffic through the work under one-way 
controls, and the cost thereof will be paid for as extra work as 
provided in GC-65, Change Requests and Change Notices, 
and GC-66, Change Orders, except that the cost of flaggers 
furnished for this purpose will be paid for as provided in SC-
43, Flagging (not used). At locations where traffic is being 
routed through construction under one-way controls and when 
ordered by the Engineer, the movement of Contractor's 
equipment from one portion of the work to another shall be 
governed in accordance with the one-way controls. 
 

13.  IFB, Section 6,  
Special 
Conditions, SC-
42, Public 
Convenience and 
Safety, 42.1, 
Public 
Convenience, 
Paragraph 21, 
Page 102 

The cost of furnishing flaggers for the sole convenience and 
direction of public traffic will be paid for as provided in SC-43, 
Flagging (not used). 

14.  IFB, Section 6,  
Special 
Conditions, SC-
51, Technical 
Submittals List, 
#29, Page 115 

 
 ITEM REFERENCE* DUE DATE/ 

FREQUENCY 
COMMENTS 

29. Shop 
Drawings 

 NTL six calendar 
days following NOA 

6 copies 

 

15.  IFB, Section 7, 
General 
Conditions, GC-
65, Change 
Requests and 
Notices, GC-
65.1, Change 
Requests, Add 
new paragraph 
after 2nd 
Paragraph, Page 
152 

The scope of proposed Changed Requests, whether initiated by 
the Contractor or the Owner, shall correlate to the Schedule of 
Values (SOV) and/or the Schedule of Quantities and Price 
(SOQP). The Contractor shall substantiate the cost changes to 
the SOV and/or SOQP in a narrative. This narrative shall 
contain justifications of increases in labor costs, labor 
productivity, material costs, equipment costs, subcontractor 
costs, or any other incidental costs that are higher than what is 
included in the in the SOV and/or the SOQP. Change Requests 
that do not include a narrative as requested herein may be 
justification for rejection and resubmittal. 
 

16.  IFB, Section 8, 
Miscellaneous, 
8.2.3, Welding, 
Page 171 

-8.2.3  8.3 Welding 
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17.  IFB, Section 8, 

Miscellaneous, 
8.2.3, Welding 
Quality Control, 
Page 175, 
Paragraph 3 
 

All welding will require inspection by the Engineer or the 
Engineer’s representative. The Contractor shall request 
inspection at least 3 business days prior to the beginning of 
welding for locations within California and 5 business days for 
locations outside of California. The Contractor shall request 
inspection at: 

18.  IFB, Section 8,  
Miscellaneous 
8.2.3, Welding 
Quality Control 
Paragraph 6, 1st 
sentence, Page 
176 

The Engineer or the Engineer’s representative, will witness all 
qualification tests for WPSs that were not previously approved 
by the Department.  

19.  IFB, Section 8, 
Miscellaneous, 
8.2.3, Welding 
Quality Control, 
Paragraph 8, Page 
176 

The QCM shall be the sole individual responsible to the 
Contractor for submitting, receiving, reviewing, and approving 
all correspondence, required submittals, and reports to and from 
the Engineer. The QCM shall be a registered professional 
Engineer or the Engineer’s representative. or shall be currently 
certified as a CWI. 
 

20.  IFB, Section 10, 
Construction 
Details, 10-1, 
Order of Work, 
Paragraph 3, Page 
184 
 

Attention is directed to "Progress Schedule (Critical Path 
Method)" of these Special Provisions regarding the submittal of 
a general time-scaled logic diagram within 10 6 days after 
approval of the contract Notice to Proceed. The diagram shall 
be submitted prior to performing any work that may be affected 
by any proposed deviations to the construction staging of the 
project. 
 

21.  IFB, Section 10, 
Construction 
Details, 10-6, 
Temporary 
Fence, Paragraph 
14, Page 211 

Full compensation for installing, maintaining, relocating, 
removing, and disposing of temporary fence shall be considered 
as included in the contract price paid per linear foot of 
temporary fence and no additional compensation will be 
allowed therefore. 

 
The contract unit price paid for temporary fence includes full 
compensation for furnishing all labor, materials tools, 
equipment, and incidentals and for doing all the work involved 
in installing, maintaining, relocating, removing, and disposing 
of temporary fence as noted on the plans, as specified in the 
Standard Specifications, as noted in sections 6 thru 13 of this 
manual, as directed by the Engineer, and no additional 
compensation will be allowed thereof. 
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22.  IFB, Section 10, 

Construction 
Details, 10-18, 
Maintaining 
Traffic, Chart No. 
4, Page 232 

Chart No. 4, is deleted in its entirety and replaced with Chart 
No. 4, Revised attached. 

23.  IFB, Section 10,  
Construction 
Details, 10.27, 
Clean and Paint 
Existing and New 
Concrete and 
Steel Surfaces, 
Sub- Paragraph, 
Preparation, 
Delete Paragraph 
13, Page 255 

If required by the Engineer, metal and concrete surfaces shall 
be blast cleaned in conformance with the provisions in Section 
59-2.03, "Blast Cleaning," of the Standard Specifications. Blast 
cleaning shall not be performed until the surfaces are 
thoroughly dry. Mineral and slag abrasives used for blast 
cleaning steel surfaces shall conform to the requirements for 
Class A, Grade 2 to 3 abrasives contained in SSPC-AB 1, 
"Mineral and Slag Abrasives," of the "SSPC: The Society for 
Protective Coatings," and shall not contain hazardous material. 

24.  IFB, Section 10,  
Construction 
Details, 10.27, 
Clean and Paint 
Existing and New 
Concrete and 
Steel Surfaces, 
Sub- Paragraph, 
Preparation, 
Paragraph 14, 
Page 255 

The exact areas of metal surfaces shown on the plans as 
locations for clean and paint structural steel, waterblasting 
clean, steam cleaned,  and  spot blast clean and paint structural 
steel will be determined by the Engineer. 
 

25.  IFB, Section 10,  
Construction 
Details, 10.27, 
Clean and Paint 
Existing and New 
Concrete and 
Steel Surfaces, 
Sub- Paragraph, 
Preparation, 
Delete 
Paragraphs 19-
23, Page 256 

Areas identified by the Engineer for blast clean and paint 
structural steel and areas containing rust or other foreign 
substances that are not removable by steam cleaning and 
rinsing or pressure washing, and which would hinder the 
bonding of new paint, shall be spot blast cleaned with abrasive 
blasting as required in Section 59-2.03, “Blast Cleaning,” of the 
Standard Specifications. Blast cleaning shall not be performed 
until the surfaces are thoroughly dry. 
 
Mineral and slag abrasives used for blast cleaning steel surfaces 
shall conform to the requirements for Class A, Grade 2 to 3 
abrasives contained in SSPC-AB 1, “Mineral and Slag 
Abrasives,” of the SSPC: The Society of Protective Coatings,” 
and shall not contain hazardous material. 
 
Steel abrasives used for blast cleaning steel surfaces shall 
comply with the requirements of SSPC-AB 3, “Ferrous Metal 
Abrasive,” of the “SSPC: The Society for Protective Coatings.” 
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If steel abrasive is recycled through shop or field abrasive blast 
cleaning units, the recycled abrasive shall conform to the 
requirements of SSPC-AB 2, “Specification for Cleanliness of 
Recycled Ferrous Metallic Abrasive,” of the “SSPC: The 
Society for Protective Coatings.” 
 
A Certificate of Compliance conforming to the provisions in 
Section 6-1.07, “Certificates of Compliance,” of the Standard 
Specifications and a Material Safety Data Sheet shall be 
furnished prior to use for each shipment of blast cleaning 
material for cleaning existing steel. 
 
Abrasive blast cleaned surfaces shall be tested by the 
Contractor for soluble salts using a Class A or B retrieval 
method as described in Technology Guide 15, “Field Methods 
for Retrieval and Analysis of Soluble Salts on Steel and Other 
Nonporous Substrates,” Of the 
“SSPC: The Society for Protective Coatings,” and cleaned so 
the maximum level of soluble salts does not exceed the lesser 
of the coating manufacturer’s written recommendations or 10 
micrograms per square centimeter. Areas of abrasive blast 
cleaned steel shall be tested at the rate of 3 tests for the first 
1,000 square feet prepared per day, and one test for each 
additional 1,000 square feet or portion thereof, at locations 
selected by the Engineer. When less than 1,000 square feet of 
surface area is prepared in a shift, at least 2 tests shall be 
performed. If levels of soluble salts exceed the maximum 
allowed by the Special Provisions, the entire area represented 
by the testing will be rejected. The Contractor shall perform 
additional cleaning and testing of rejected areas until soluble 
salt levels conform to these requirements. 
 

26.  IFB, Section 10,  
Construction 
Details,  10-28,  
Crash Cushion – 
Quadguard 
System,  
Paragraph 6, Page 
261 
 

Existing crash cushions shall be removed and disposed of 
outside the highway right of way in conformance with the 
provisions in Section 7-1.13, "Disposal of Material Outside the 
Highway Right of Way," of the Standard Specifications. 
Removal operations of crash cushions shall be concurrent with 
the installation of the new crash cushion, unless otherwise 
directed by the Engineer. Attention is directed to Section 10-22 
10-24, “Temporary Crash Cushion Module” of these Special 
Provisions.  The Contractor must install temporary Crash 
Cushion modules after existing crash cushion modules have 
been removed and before lanes are open to traffic.  Temporary 
Crash Cushion shall be maintained, removed, and reinstalled 
until the permanent Quadguard system is completely installed. 
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27.  IFB, Section 12,  

Architectural 
Specifications,  
12-2.3, Structural 
Steel Framing,  
Add new 
Paragraph 1, Page 
272 

This requirement relates to the prefabricated panel option.  The 
Contractor must submit shop drawings with detailed 
connection and calculation of the new prefabricated panel that 
ensure the load paths are continuous, and that they are not 
disrupted. The submittal shall show detailed calculations of the 
connections to the existing Canopy, and the distribution of the 
loads within the structural members of the Canopy. 

28.  IFB, Section 13,  
Signals, Lighting, 
and Electrical 
Systems, 13-19,  
Payment, 
Paragraph 1,  
Page 415 
 

The contract lump sum price paid for the work scope items of 
this project shall include full compensation for furnishing all 
labor, materials, tools equipment, and incidentals, and for doing 
work involved in the listed scope items below, complete in 
place, including manuals, preparation and delivery of any and 
all proposals, plans, submittals, or and other documents to the 
Engineer, warranty work or modifications, software or software 
changes, testing and training, as shown on the plans, as 
specified in the Standard Specifications and these Special 
Provisions, and as directed by the Engineer.: 

 
1. Changeable Message Sign (CMS) Disconnection 

and Reconnection 
2. Overhead Traffic Lights and Extinguishable 

Message Sign (EMS) Disconnect and Reconnection  
3. Toll Plaza Canopy LED Linear Floodlight 
4. Pump Station Building Electrical 

 
Full compensation for hauling, and stockpiling, and disposing 
of electrical materials shall be considered as included in the 
contract price paid for the various items of work item requiring 
the material to be salvaged and no additional compensation will 
be allowed thereof therefore. 
 

29.  IFB, Appendix B, 
Contract 
Drawings/Plans 

The following Project Plan Sheets have been revised:   
 
SC-1,  SC-2,  AA-003,  AA-206,  AA-402,  AA-403,  AA-405,  
AA-406,  AA-503,  AA-504,  AA-506,  AA-507,  AA-510,  
AS-201,  AS-202,  AS-203,  AS-204,  AS-205,  AS-206,  AS-
506,  AS-507,  AE-106, and AE-110.  A half-sized copy of the 
plan set is attached. 
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BID FORM #1 
REVISED AUGUST 3, 2012 

 
SCHEDULE OF QUANTITIES AND PRICES 

CONTRACT NO. BATA-011 
EA No. 4G2801 & 4G2901 

SFOBB TOLL CANOPY RENOVATION AND IMPROVEMENT PROJECT 
 

The prices quoted below include all applicable taxes, fees, permits, delivery and other charges as required. 

Item 
No.   Item Description 

Unit of Estimated 
Quantity 

Unit 
Price 

Item 
Total Measure 

1   Mobilization LS 1     

2   Construction Site Management LS 1     

3   Traffic Management Plan LS 1     

4   Traffic Control System LS 1     

5   Construction Area Signs LS 1     

6   Portable Changeable Message Sign EA 12     

7   Temporary Fence LF 1,044     

8   Remove Concrete CY 11     

9   Crash Cushion – Quadguard (6 Bay) EA 20     

10   Structural Backfill (Retaining Wall) CY 5     

11   Toll Plaza Canopy Recladding LS 1     

12   Toll Plaza - Lighting LS 1     

13   Paint Toll Plaza Booths LS 1     

14   Pump Station Building LS 1     

15   Pump Station Building - Electrical LS 1     

16   
Bar Reinforcing Steel (Tunnel Walls and 
Roof) 

LB 74 
    

17   Reset Roadside Sign EA 17     

18   Structure Concrete (Tunnel Walls and Roof) EA 17     

19   Install Roadside Sign Panel on Existing Post EA 7     

20   Object Marker (TYPE R) EA 20     

21   Waterstop (3/4" x 3/8") LF 26     

22   Asphalt Membrane Waterproofing LS SF 60     

23   Hot Mix Asphalt (Type A) TON 20 2     

24 

Changeable Message Sign (CMS), Overhead 
Traffic Light, Extinguishable Message Sign 
(EMS) Disconnect and Reconnect 

LS 

1 

25   Remove Existing Pump Station Building LS 1     

26   Water Pollution Control LS 1     



SFOBB Toll Plaza Improvements IFB 
Addendum No.1 /Page 11 

 

Bay Area Toll Authority 
                            SFOBB TOLL PLAZA IMPROVEMENTS  BID FORM #3 

Contract No. BATA-011                                                         REVISED AUGUST 3, 2012 

DESIGNATION OF SUBCONTRACTORS 
IN COMPLIANCE WITH THE 

SUBLETTING AND SUBCONTRACTING FAIR PRACTICES ACT 
CONTRACT NO. BATA-011 

 
Bidder:    

 
Bidder shall completely fill in the form below for each proposed subcontract in excess of one-half percent of Bidder’s Total Contract Price or, in bids for the 
construction of streets or highways, including bridges, in excess of one-half of 1 percent of the Bidder’s Total Contract Price or $10,000, whichever is greater, in 
compliance with the Public Contract Code of the State of California, Sections 4100-4114. 

 
Name of Subcontractor 

 

City/State 

 
Portion of Work/Bid Item 

   

   

   

   

   

   

   

   

   

   

 

Total Contract Amount: $                                              Amount to be subcontracted: $       

 

Percentage to be Subcontracted:   ______________________% 
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CHART NO. 4 REVISED  

 

 

 

 

 

 

 

 

Chart No. 4 
Freeway/Expressway Lane Requirements 

County: Alameda Route/Direction: I-80 WB PM: 2.0 
Closure Limits: San Francisco Oakland Bay Bridge Toll Plaza – Lanes No. 17, & 18 

FROM HOUR TO HOUR 24 1 2 3 4 5 6 7 8 9 1011121314151 17 18 19 20 21222324
Mondays through Thursdays C C C C C                C C C C  
Fridays C C C C C                C C C C  
Saturdays C C C C C C                C C C  
Sundays C C C C C C                C C C  
 
Legend: 
C Freeway lane may be closed. 
  
 No lane closure is permitted. 
  
REMARKS: This lane closure may require the temporary closure of lane No. 7 of I-80 
approach to direct the traffic towards the open lanes. If at Toll Booths, freeway lanes 
number 17, 18 & 19 are closed for construction activities  activates at the same time, then 
temporary closure of lane No. 7 of I-80 approach to direct the traffic to open lanes may 
be required. 
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SCHEDULE OF VALUES 

CONTRACT NO. BATA-011 

EA 4G2801 &4G2901 
SFOBB TOLL CANOPY RENOVATION AND IMPROVEMENT PROJECT 

 
 
 

Schedule of Values 

     
CSI  Description  quantity  UOM  Notes 

              

   Construction Area Sign  1  LS    

   Construction Area Sign    ea 
List Signs by sf and number 
of posts 

             

  
Remove Existing Pump Station 
Building  1  LS    

   Remove superstructrue    sf    

             

  
Overhead Traffic Lighting, CMS 
and EMS reconnection  1  LS    

   Temporary Overhead Traffic Light         

   Cabling      
list different wire sizes 
separately 

   termination and splices    ea    

   Conduit, fittings and supports    ea 
list different conduit and 
fitting  sizes separately 

   Pull Boxes and Junction boxes    ea 
list different boxes 
separately 

  
Equipment required for functional 

test    ea 
list size and type equipment 
separately 

   Equipment rental    ea    

   Electrical Hardware    ea 
list size and type of each 
hardware separately 

   Mounting Rack    lf    

   Grounding System    lot    

             

  
Engineered Structures (pump 
Structure)  1  LS    
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Schedule of Values Continued 

CSI  Description  quantity UOM Notes 

   Cladding (Composite Wall Panels)    sf    

   Waterproof Membrane    sf    

   Plywood Sheathing    sf    

   Cold Formed Metal Framing    lf  separate by sizes 

   Structural Steel Framing    lbs    

   EPDM    sf    

   Hallow Metal Doors and Frames    ea  list doors separately by size 

   Steel Decking    sf    

   Flashing    lf    

   Wood Framing    lf  by nominal dimension size 

   Roof Accessories    ea  by size 

   Door Hardware    ea    

   Louvers and Vents    sf    

             

  
Engineered Structures (Toll Plaza 
Canopy)  1  LS    

   Cladding (Composite Wall Panels)    sf    

   Waterproof Membrane    sf    

   Plywood Sheathing    sf    

   Cold Formed Metal Framing    lf  separate by sizes 

   Structural Steel Framing    lbs    

   EPDM    sf    

   Flashing    lf    

   Wood Framing    lf  by nominal dimension size 

   Roof Accessories    ea  by size 

             

   Toll Plaza Lighting  1  LS    

   Lighting fixtures     ea    

   cabling    lf 
list different wire sizes 
separately 

   termination and splices    ea    
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Schedule of Values Continued 

CSI  Description  quantity UOM Notes 

   Conduit, fittings and supports    ea 
list different conduit and fitting  
sizes separately 

   Pull Boxes and Junction boxes    ea  list different boxes separately 

  
Equipment required for 

functional test    ea 
list size and type equipment 
separately 

   Equipment rental    ea    

   Electrical Hardware    ea 
list size and type of each hardware 
separately 

   Mounting Rack    lf    

   Grounding System    lot    

             

   Pump Station Electrical  1  LS    

   Lighting fixtures     ea  list indoor and outdoor separately 

   cabling    lf  list different wire sizes separately 

   termination and splices    ea    

   Conduit, fittings and supports    lf 
list different conduit and fitting  
sizes separately 

   Pull Boxes and Junction boxes    ea  list different boxes separately 

   Light switches    ea    

   Receptacles    ea    

  
Equipment required for 

functional test    ea 
list size and type equipment 
separately 

   Equipment rental    ea    

   Electrical Hardware    ea 
list size and type of each hardware 
separately 

   Mounting Rack    lf    

   Grounding System    lot    

             

   Paint Toll Plaza Booths  1  LS    

   Paint Preparation    sf  masking and taping 

  
Surface Preparation; 

Waterblasting    sf    
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Schedule of Values Continued 

CSI  Description  quantity UOM Notes 

   Surface Preparation; scraping    sf    

  
Surface Preparation; steam 

cleaning    sf    

   Patch and finish    sf 
includes sanding and finishing of prep 
area 

   painting    sf    

   remove prep items    sf    

             

   Water Pollution  1  LS    

           list items separately 

             


