

BID SUMMARY
 BAY AREA TOLL AUTHORITY
 SFOBB TOLL PLAZA IMPROVEMENTS

8/31/2012

1

BID OPENING DATE 08/28/2012

BID OPENING DATE	8/28/2012
TOTAL NUMBER OF WORKING DAYS	285
PROPOSALS ISSUED	15
NUMBER OF BIDDERS	4
CONTRACT ITEMS	27
ENGINEER'S ESTIMATE	\$4,300,000
AMOUNT UNDER	\$800,000
PERCENT UNDER ESTIMATE	18.90%

BIDDER ID	BID RANK		BID TOTAL	BIDDER INFORMATION		PHONE
				NAME	ADDRESS	
4	1	A	\$3,439,689	West Bay Builders Inc. 250 Bel Marina Keys Blvd Novato, CA 94949		415.456.8972 415.459.0665 626859
		B	\$1,995,000 285 dys @ \$7000/dy			
		A+B	\$5,434,689			
1	2	A	\$5,174,560	Proven Management Inc. 712 Sansome St San Francisco, CA 94111		415.421.9500 415.421.9600 749370
		B	\$1,295,000 185 dys @ \$7000/dy			
		A+B	\$6,469,560			
2	3	A	\$4,936,222	Taber Construction Inc. 2278 Pike CT Concord, CA 94520		925.682.6133 925.682.6122 855768
		B	\$1,995,000 285 dys @ \$7000/dy			
		A+B	\$6,931,222			
3	4	A	\$5,195,480	Alten Construction Inc. 720 12th St Richmond, CA 94801		510.234.4200 510.234.4221 705713
		B	\$1,995,000 285 dys @ \$7000/dy			
		A+B	\$7,190,480			

BID SUMMARY
 BAY AREA TOLL AUTHORITY
 SFOBB TOLL PLAZA IMPROVEMENTS

8/31/2012

2

BID OPENING DATE 08/28/2012

LOW BIDDER CONTRACT PROPOSAL

ITEM NO.	ITEM DESCRIPTION	UNIT OF MEASURE	ESTIMATED QUANTITY	BID	AMOUNT
1	Mobilization	LS	1	\$137,000	\$137,000
2	Construction Site Management	LS	1	\$227,000	\$227,000
3	Traffic Management Plan	LS	1	\$4,100	\$4,100
4	Traffic Control System	LS	1	\$182,000	\$182,000
5	Construction Area Signs	LS	1	\$6,500	\$6,500
6	Portable Changeable Message Sign	EA	12	\$9,100	\$109,200
7	Temporary Fence	LF	1,044	\$6	\$6,264
8	Remove Concrete	CY	11	\$1,400	\$15,400
9	Crash Cushion – Quadguard (6 Bay)	EA	20	\$32,000	\$640,000
10	Structural Backfill (Retaining Wall)	CY	5	\$439	\$2,195
11	Toll Plaza Canopy Recladding	LS	1	\$1,015,000	\$1,015,000
12	Toll Plaza – Lighting	LS	1	\$440,000	\$440,000
13	Paint Toll Plaza Booths	LS	1	\$110,000	\$110,000
14	Pump Station Building	LS	1	\$205,000	\$205,000
15	Pump Station Building – Electrical	LS	1	\$14,000	\$14,000
16	Bar Reinforcing Steel (Tunnel Walls and Roof)	LB	495	\$7	\$3,465
17	Reset Roadside Sign	EA	17	\$230	\$3,910
18	Structure Concrete (Tunnel Walls and Roof)	CY	4.5	\$1,900	\$8,550
19	Install Roadside Sign Panel on Existing Post	EA	7	\$230	\$1,610
20	Object Marker (TYPE R)	EA	20	\$140	\$2,800
21	Waterstop (3/4" x 3/8")	LF	35	\$35	\$1,225
22	Asphalt Membrane Waterproofing	SF	60	\$30	\$1,800
23	Hot Mix Asphalt (Type A)	TON	2	\$1,900	\$3,800
24	Changeable Message Sign (CMS), Overhead Traffic Light, Extinguishab	LS	1	\$279,000	\$279,000
25	Remove Existing Pump Station Building	LS	1	\$10,000	\$10,000
26	Water Pollution Control	LS	1	\$4,800	\$4,800
27	Anchored K-Rail	LF	39	\$130	\$5,070

A \$3,439,689

B 285 dys @ \$7000/dy \$1,995,000

A+B \$5,434,689

BID SUMMARY
 BAY AREA TOLL AUTHORITY
 SFOBB TOLL PLAZA IMPROVEMENTS

8/31/2012

3

BID OPENING DATE 08/28/2012

SUMMARY OF REMAINING BIDDERS

ITEM NO.	SECOND		THIRD		FOURTH	
	BID	AMOUNT	BID	AMOUNT	BID	AMOUNT
1	\$450,000	\$450,000	\$200,000	\$200,000	\$551,000	\$551,000
2	\$50,000	\$50,000	\$20,000	\$20,000	\$125,904	\$125,904
3	\$20,000	\$20,000	\$10,000	\$10,000	\$88,160	\$88,160
4	\$500,000	\$500,000	\$200,000	\$200,000	\$327,735	\$327,735
5	\$50,000	\$50,000	\$4,000	\$4,000	\$6,171	\$6,171
6	\$35,000	\$420,000	\$2,000	\$24,000	\$10,786	\$129,432
7	\$5	\$5,220	\$3	\$3,132	\$9	\$9,396
8	\$500	\$5,500	\$500	\$5,500	\$1,591	\$17,501
9	\$43,000	\$860,000	\$30,000	\$600,000	\$39,679	\$793,580
10	\$150	\$750	\$2,000	\$10,000	\$749	\$3,745
11	\$1,100,000	\$1,100,000	\$2,410,000	\$2,410,000	\$1,878,025	\$1,878,025
12	\$800,000	\$800,000	\$600,000	\$600,000	\$436,392	\$436,392
13	\$500,000	\$500,000	\$400,000	\$400,000	\$286,352	\$286,352
14	\$300,000	\$300,000	\$300,000	\$300,000	\$288,631	\$288,631
15	\$30,000	\$30,000	\$50,000	\$50,000	\$15,869	\$15,869
16	\$2	\$990	\$2	\$990	\$12	\$5,940
17	\$200	\$3,400	\$100	\$1,700	\$220	\$3,740
18	\$1,500	\$6,750	\$5,000	\$22,500	\$6,861	\$30,875
19	\$150	\$1,050	\$300	\$2,100	\$220	\$1,540
20	\$100	\$2,000	\$50	\$1,000	\$110	\$2,200
21	\$40	\$1,400	\$10	\$350	\$17	\$595
22	\$30	\$1,800	\$50	\$3,000	\$24	\$1,440
23	\$500	\$1,000	\$1,000	\$2,000	\$3,306	\$6,612
24	\$35,800	\$35,800	\$60,000	\$60,000	\$141,056	\$141,056
25	\$20,000	\$20,000	\$2,000	\$2,000	\$16,552	\$16,552
26	\$5,000	\$5,000	\$2,000	\$2,000	\$22,591	\$22,591
27	\$100	\$3,900	\$50	\$1,950	\$114	\$4,446
		\$5,174,560 A		\$4,936,222 A		\$5,195,480 A
185 dys @ \$7000/dy		\$1,295,000 B	285 dys @ \$7000/dy	\$1,995,000 B	285 dys @ \$7000/dy	\$1,995,000 B
		\$6,469,560 A+B		\$6,931,222 A+B		\$7,190,480 A+B

BID SUMMARY
 BAY AREA TOLL AUTHORITY
 SFOBB TOLL PLAZA IMPROVEMENTS

8/31/2012

4

BID OPENING DATE 08/28/2012

LIST OF SUBCONTRACTORS

BIDDER 04	NAME	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED		
	EDWARD SCOTT ELECTRIC	ELECTRICAL		
	ENGINEERED WALL SYSTEMS	CLADDING		
	DARDEN PAINTING	PAINTING		
	WESTECH ROOFING	ROOFING		
	REYES DRYWALL	METAL FRAMING		
			amount to be subcontracted	\$1,000,000
			percent to be subcontracted	19%

BIDDER 01	NAME	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED		
	EDWARD SCOTT ELECTRIC	ELECTRICAL		
	AUMAWALL	CLADDING		
	PIPER PAINTING	PAINTING AND COATINGS		
	STATEWIDE	TRAFFIC CONTROL (PARTIAL)		
	SOLANO COUNTY ROOFING	ROOFING		
	CENTRAL FENCE	QUADGUARD SYSTEMS		
			amount to be subcontracted	\$2,206,000
			percent to be subcontracted	34%

BID SUMMARY
 BAY AREA TOLL AUTHORITY
 SFOBB TOLL PLAZA IMPROVEMENTS

8/31/2012
 5

BID OPENING DATE 08/28/2012

LIST OF SUBCONTRACTORS

BIDDER 03	NAME	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED		
	BT MANCINI	CLADDING		
	SOLANO COUNTY ROOFING	ROOFING		
	DARDEN PAINTING	PAINTING		
	PACIFIC METAL FAB.	STEEL		
	MIKE BROWN	ELECTRICAL		
			amount to be subcontracted	\$2,405,000
			percent to be subcontracted	50%

BIDDER 02	NAME	DESCRIPTION OF PORTION OF WORK SUBCONTRACTED		
	BT MANCINI	METAL WALL CLADDING		
	SOLANO COUNTY ROOFING	ROOFING		
	TPA	PAINTING		
	FARWEST	SIGNAGE		
	STATEWIDE	TRAFFIC CONTROL		
	CORAL	CRASH CUSHIONS		
	MIKE BROWN	ELECTRICAL		
			amount to be subcontracted	\$3,844,178
			percent to be subcontracted	74%