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Median Barrier Sta M 539+89 to 541+22.txt
 Set Name:  Median CB “M” 539+86 to 541+22

Project Units:  US Survey Feet
 Contract No.:  04-3G9504

 Co./Rte./PM:  Ala/CC-680 R20.1/R21.9, R0.0/14.0

   STATION OFFSET ELEVATION    NAME

539+86.00       -0.86      366.62� � BAR 
539+86.00       -0.38      369.66� � BAR1 
539+86.00        0.62      369.66� � BAR2 
539+86.00        1.10      366.66� � BAR3 
 
 
540+00.00       -1.56      366.63� � BAR 
540+00.00       -1.01      370.05� � BAR1 
540+00.00        1.18      370.05� � BAR2 
540+00.00        1.72      366.69� � BAR3 
 
 
 
540+25.00       -2.80      366.66� � BAR 
540+25.00       -2.14      370.74� � BAR1 
540+25.00        2.20      370.74� � BAR2 
540+25.00        2.84      366.74� � BAR3 
 
 
540+50.00       -4.04      366.71� � BAR 
540+50.00       -3.28      371.43� � BAR1 
540+50.00        3.21      371.43� � BAR2 
540+50.00        3.95      366.79� � BAR3 
 
 
540+51.00       -4.09      366.71� � BAR 
540+51.00       -3.33      371.45� � BAR1 
540+51.00        3.25      371.45� � BAR2 
540+51.00        3.99      366.79� � BAR3 
 
 
540+57.00       -4.09      366.73� � BAR 
540+57.00       -3.33      371.47� � BAR1 
540+57.00        3.25      371.47� � BAR2 
540+57.00        3.99      366.80� � BAR3 
 
 
540+75.00       -3.19      366.82� � BAR 
540+75.00       -2.51      371.08� � BAR1 
540+75.00        2.54      371.08� � BAR2 
540+75.00        3.21      366.88� � BAR3 
 
 
541+00.00       -1.95      366.94� � BAR 
541+00.00       -1.37      370.54� � BAR1 
541+00.00        1.55      370.54� � BAR2 
541+00.00        2.12      366.97� � BAR3 
 
 
541+22.00       -0.85      367.05� � BAR 
541+22.00       -0.37      370.05� � BAR1 
541+22.00        0.67      370.05� � BAR2 
541+22.00        1.15      367.05� � BAR3 
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Median Barrier Sta M 547+56 to 549+11.txt
 Set Name:  Median CB “M” 547+86 to 549+11

Project Units:  US Survey Feet
 Contract No.:  04-3G9504

 Co./Rte./PM:  Ala/CC-680 R20.1/R21.9, R0.0/14.0

   STATION OFFSET ELEVATION    NAME

547+56.00       -0.88      368.82� � BAR 
547+56.00       -0.40      371.82� � BAR1 
547+56.00        0.64      371.82� � BAR2 � �  
547+56.00        1.12      368.82� � BAR3 
 
 
547+75.00       -0.89      368.86� � BAR 
547+75.00       -0.41      371.86� � BAR1 
547+75.00        0.63      371.86� � BAR2 
547+75.00        1.11      368.86� � BAR3 
 
 
547+97.01       -0.89      368.90� � BAR 
547+97.01       -0.41      371.90� � BAR1 
547+97.01        0.63      371.90� � BAR2 
547+97.01        1.11      368.90� � BAR3 
 
 
548+00.00       -0.89      368.91� � BAR 
548+00.00       -0.41      371.91� � BAR1 
548+00.00        0.63      371.91� � BAR2 �  
548+00.00        1.11      368.91� � BAR3 
 
 
548+03.00       -0.89      368.91� � BAR 
548+03.00       -0.41      371.91� � BAR1 
548+03.00        0.91      371.91� � BAR2 
548+03.00        1.38      368.93� � BAR3 
 
 
548+09.00       -1.19      368.92� � BAR 
548+09.00       -0.66      372.22� � BAR1  �  
548+09.00        1.15      372.22� � BAR2 
548+09.00        1.68      368.94� � BAR3 
 
 
548+17.93       -1.63      368.93� � BAR � �  
548+17.93       -1.03      372.64� � BAR1 � �  
548+17.93        1.52      372.64� � BAR2 � �  
548+17.93        2.12      368.95� � BAR3 
 
 
548+25.00       -1.97      368.94� � BAR 
548+25.00       -1.33      372.98� � BAR1 � �  
548+25.00        1.82      372.98� � BAR2 
548+25.00        2.46      368.96� � BAR3 
 
 
548+39.17       -2.67      368.95� � BAR 
548+39.17       -1.92      373.65� � BAR1  �  
548+39.17        2.41      373.65� � BAR2 
548+39.17        3.16      368.98� � BAR3 
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Median Barrier Sta M 547+56 to 549+11.txt
548+42.83       -2.67      368.96� � BAR 
548+42.83       -1.92      373.66� � BAR1 
548+42.83        2.41      373.66� � BAR2 
548+42.83        3.16      368.99� � BAR3 
 
 
548+50.00       -2.32      368.99� � BAR 
548+50.00       -1.62      373.35� � BAR1 
548+50.00        2.17      373.35� � BAR2 
548+50.00        2.86      369.01� � BAR3 
 
 
548+75.00       -1.10      369.07� � BAR 
548+75.00       -0.59      372.26� � BAR1 
548+75.00        1.33      372.26� � BAR2 
548+75.00        1.83      369.09� � BAR3 
 
 
548+79.00       -0.90      369.10� � BAR 
548+79.00       -0.42      372.10� � BAR1 
548+79.00        0.62      372.10� � BAR2 � �  
548+79.00        1.10      369.10� � BAR3 
 
 
549+00.00       -0.80      369.15� � BAR 
549+00.00       -0.32      372.15� � BAR1 
549+00.00        0.72      372.15� � BAR2 � �  
549+00.00        1.20      369.15� � BAR3 
 
 
549+11.00       -0.75      369.17� � BAR 
549+11.00       -0.27      372.17� � BAR1 
549+11.00        0.77      372.17� � BAR2 � �  
549+11.00        1.25      369.17� � BAR3 
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Median Barrier Sta M 592+99 to 594+23.txt
 Set Name:  Median CB “M” 592+99 to 594+23

Project Units:  US Survey Feet
 Contract No.:  04-3G9504

 Co./Rte./PM:  Ala/CC-680 R20.1/R21.9, R0.0/14.0

   STATION OFFSET ELEVATION    NAME

592+99.00       -1.16      414.50� � BAR 
592+99.00       -0.68      417.50� � BAR1 
592+99.00        0.41      417.50� � BAR2 
592+99.00        0.91      414.37� � BAR3 
 
 
593+00.00       -1.21      414.52� � BAR 
593+00.00       -0.73      417.55� � BAR1 
593+00.00        0.45      417.55� � BAR2 
593+00.00        0.95      414.39� � BAR3 
 
 
593+25.00       -2.43      414.74� � BAR 
593+25.00       -1.83      418.47� � BAR1 
593+25.00        1.46      418.47� � BAR2 
593+25.00        2.07      414.68� � BAR3 
 
 
593+50.00       -3.64      414.92� � BAR 
593+50.00       -2.93      419.40� � BAR1 
593+50.00        2.47      419.40� � BAR2 
593+50.00        3.18      414.97� � BAR3 
 
 
593+58.29       -4.05      414.99� � BAR 
593+58.29       -3.29      419.73� � BAR1 
593+58.29        2.81      419.73� � BAR2 
593+58.29        3.55      415.06� � BAR3 
 
 
593+63.71       -4.05      415.05� � BAR 
593+63.71       -3.29      419.80� � BAR1 
593+63.71        2.80      419.80� � BAR2 
593+63.71        3.55      415.13� � BAR3 
 
 
593+75.00       -3.49      415.21� � BAR 
593+75.00       -2.78      419.63� � BAR1 
593+75.00        2.35      419.63� � BAR2 
593+75.00        3.05      415.28� � BAR3 
 
 
594+00.00       -2.24      415.52� � BAR 
594+00.00       -1.65      419.24� � BAR1 
594+00.00        1.36      419.24� � BAR2 
594+00.00        1.95      415.59� � BAR3 
 
 
594+23.00       -1.10      415.80� � BAR 
594+23.00       -0.60      418.88� � BAR1 
594+23.00        0.45      418.88� � BAR2 
594+23.00        0.93      415.88� � BAR3 
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Median Barrier Sta M 604+44 to 606+03.txt
 Set Name:  Median CB “M” 604+44 to 606+03

Project Units:  US Survey Feet
 Contract No.:  04-3G9504

 Co./Rte./PM:  Ala/CC-680 R20.1/R21.9, R0.0/14.0

   STATION OFFSET ELEVATION    NAME

604+44.00       -1.17      426.82� �BAR  
604+44.00       -0.62      430.24� �BAR1  
604+44.00        0.87      430.24� �BAR2  
604+44.00        1.35      427.24� �BAR3  
 
 

 604+50.00       -1.46      426.87� �BAR   
604+50.00       -0.89      430.46� �BAR1  
604+50.00        1.04      430.46� �BAR2  
604+50.00        1.55      427.32� �BAR3  
 
 
 
604+75.00       -2.68      427.10� �BAR  
604+75.00       -2.00      431.38� �BAR1  
604+75.00        1.77      431.38� �BAR2  
604+75.00        2.37      427.62� �BAR3  
 
 
605+00.00       -3.91      427.38� �BAR  
605+00.00       -3.12      432.28� �BAR1  
605+00.00        2.49      432.28� �BAR2  
605+00.00        3.19      427.91� �BAR3  
 
 
605+12.00       -4.49      427.51� �BAR  
605+12.00       -3.66      432.69� �BAR1  
605+12.00        2.84      432.69� �BAR2  
605+12.00        3.59      428.03� �BAR3  
 
 
605+18.00       -4.49      427.59� �BAR  
605+18.00       -3.66      432.76� �BAR1  
605+18.00        2.84      432.76� �BAR2  
605+18.00        3.59      428.09� �BAR3  
 
 
605+25.00       -4.27      427.68� �BAR  
605+25.00       -3.45      432.83� �BAR1  
605+25.00        2.63      432.83� �BAR2  
605+25.00        3.37      428.17� �BAR3  
 
 
605+50.00       -3.51      428.00� �BAR  
605+50.00       -2.69      433.11� �BAR1  
605+50.00        1.84      433.11� �BAR2  
605+50.00        2.59      428.45� �BAR3  
 
 
605+61.40       -3.16      428.14� �BAR  
605+61.40       -2.34      433.24� �BAR1  
605+61.40        1.49      433.24� �BAR2  
605+61.40        2.23      428.57� �BAR3  
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Median Barrier Sta M 604+44 to 606+03.txt
 
605+64.60       -3.16      428.18� �BAR  
605+64.60       -2.34      433.28� �BAR1  
605+64.60        1.49      433.28� �BAR2  
605+64.60        2.23      428.61� �BAR3  
 
 
605+75.00       -2.62      428.31� �BAR  
605+75.00       -1.87      432.97� �BAR1  
605+75.00        1.23      432.97� �BAR2  
605+75.00        1.90      428.73� �BAR3  
 
 
606+00.00       -1.32      428.62� �BAR  
606+00.00       -0.75      432.20� �BAR1  
606+00.00        0.60      432.20� �BAR2  
606+00.00        1.11      429.00� �BAR3  
 
 
606+03.00       -1.16      428.65� �BAR  
606+03.00       -0.61      432.11� �BAR1  
606+03.00        0.52      432.11� �BAR2  
606+03.00        1.02      429.03� �BAR3  
 
 

Page 2



Median Barrier Sta M 625+24 to 626+50.txt
 Set Name:  Median CB “M” 625+24 to 626+50

Project Units:  US Survey Feet
 Contract No.:  04-3G9504

 Co./Rte./PM:  Ala/CC-680 R20.1/R21.9, R0.0/14.0

   STATION OFFSET ELEVATION    NAME

625+24.00       -1.38      449.55� � BAR 
625+24.00       -0.90      452.55� � BAR1 
625+24.00        0.19      452.55� � BAR2 
625+24.00        0.68      449.51� � BAR3 
 
 
625+25.00       -1.43      449.56� � BAR 
625+25.00       -0.94      452.58� � BAR1 
625+25.00        0.24      452.58� � BAR2 
625+25.00        0.73      449.51� � BAR3 
 
 
625+50.00       -2.69      449.66� � BAR 
625+50.00       -2.09      453.38� � BAR1 
625+50.00        1.38      453.38� � BAR2 
625+50.00        1.98      449.58� � BAR3 
 
 
625+75.00       -3.95      449.74� � BAR 
625+75.00       -3.24      454.16� � BAR1 
625+75.00        2.52      454.16� � BAR2 
625+75.00        3.24      449.65� � BAR3 
 
 
625+84.00       -4.40      449.77� � BAR 
625+84.00       -3.65      454.44� � BAR1 
625+84.00        2.93      454.44� � BAR2 
625+84.00        3.69      449.67� � BAR3 
 
 
625+90.00       -4.40      449.79� � BAR 
625+90.00       -3.65      454.46� � BAR1 
625+90.00        2.93      454.46� � BAR2 
625+90.00        3.69      449.69� � BAR3 
 
 
626+00.00       -3.89      449.85� � BAR 
626+00.00       -3.19      454.24� � BAR1 
626+00.00        2.47      454.24� � BAR2 
626+00.00        3.19      449.74� � BAR3 
 
 
626+25.00       -2.63      449.93� � BAR 
626+25.00       -2.04      453.62� � BAR1 
626+25.00        1.35      453.62� � BAR2 
626+25.00        1.96      449.84� � BAR3 
 
 
626+50.00       -1.36      450.00� � BAR 
626+50.00       -0.88      453.00� � BAR1 
626+50.00        0.21      453.00� � BAR2 
626+50.00        0.72      449.86� � BAR3 
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Median Barrier Sta M 658+19 to 659+68.txt
 Set Name:  Median CB “M” 658+19 to 659+68

Project Units:  US Survey Feet
 Contract No.:  04-3G9504

 Co./Rte./PM:  Ala/CC-680 R20.1/R21.9, R0.0/14.0

   STATION OFFSET ELEVATION    NAME

658+19.00       -1.53      430.06� � LBAR 
658+19.00       -1.05      433.06� � LBAR1 
658+19.00        0.31      433.06� � LBAR2 
658+19.00        0.80      430.00� � LBAR3 
 
 
658+25.00       -1.83      430.20� � LBAR 
658+25.00       -1.09      434.87� � LBAR1 
658+25.00        0.30      434.87� � LBAR2 
658+25.00        1.05      430.14� � LBAR3 
 
 
658+50.00       -3.10      430.79� � LBAR 
658+50.00       -2.36      435.45� � LBAR1 
658+50.00        1.54      435.45� � LBAR2 
658+50.00        2.30      430.73� � LBAR3 
 
 
658+55.17       -3.37      430.91� � LBAR 
658+55.17       -2.62      435.58� � LBAR1 
658+55.17        1.79      435.58� � LBAR2 
658+55.17        2.55      430.86� � LBAR3 
 
 
658+58.83       -3.37      431.00� � LBAR 
658+58.83       -2.63      435.67� � LBAR1 
658+58.83        1.79      435.67� � LBAR2 
658+58.83        2.55      430.95� � LBAR3 
 
 
658+75.00       -3.78      431.41� � LBAR 
658+75.00       -3.04      436.07� � LBAR1 
658+75.00        2.19      436.07� � LBAR2 
658+75.00        2.95      431.34� � LBAR3 
 
 
659+00.00       -4.44      432.00� � LBAR 
659+00.00       -3.70      436.67� � LBAR1 
659+00.00        2.78      436.67� � LBAR2 
659+00.00        3.54      431.94� � LBAR3 
 
 
659+02.00       -4.50      432.05� � LBAR 
659+02.00       -3.75      436.71� � LBAR1 
659+02.00        2.83      436.71� � LBAR2 
659+02.00        3.58      431.99� � LBAR3 
 
 
659+08.00       -4.54      432.19� �  
659+08.00       -4.54      432.19� � LBAR 
659+08.00       -3.79      436.86� � LBAR1 
659+08.00        2.79      436.86� � LBAR2 
659+08.00        3.54      432.14� � LBAR3 
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Median Barrier Sta M 658+19 to 659+68.txt
659+25.00       -3.69      432.61� � LBAR 
659+25.00       -2.94      437.28� � LBAR1 
659+25.00        2.01      437.28� � LBAR2 
659+25.00        2.77      432.57� � LBAR3 
 
 
659+50.00       -2.47      433.24� � LBAR 
659+50.00       -1.72      437.91� � LBAR1 
659+50.00        0.85      437.91� � LBAR2 
659+50.00        1.60      433.22� � LBAR3 
 
 
659+68.00       -1.66      433.70� � LBAR 
659+68.00       -1.18      436.70� � LBAR1 
659+68.00        0.31      436.70� � LBAR2 
659+68.00        0.79      433.70� � LBAR3 
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Median Barrier Sta M 735+61 to 736+91.txt
 Set Name:  Median CB “M” 735+61 to 736+91

Project Units:  US Survey Feet
 Contract No.:  04-3G9504

 Co./Rte./PM:  Ala/CC-680 R20.1/R21.9, R0.0/14.0

   STATION OFFSET ELEVATION    NAME

735+61.00       -1.38      471.69� � BAR 
735+61.00       -0.87      474.87� � BAR1 
735+61.00        0.38      474.87� � BAR2 
735+61.00        0.86      471.87� � BAR3 
 
 
735+75.00       -2.08      471.77� � BAR 
735+75.00       -1.51      475.35� � BAR1 
735+75.00        0.94      475.35� � BAR2 
735+75.00        1.48      471.97� � BAR3 
 
 
736+00.00       -3.33      471.91� � BAR 
736+00.00       -2.64      476.21� � BAR1 
736+00.00        1.95      476.21� � BAR2 
736+00.00        2.60      472.16� � BAR3 
 
 
736+23.00       -4.48      472.12� � BAR 
736+23.00       -3.69      477.01� � BAR1 
736+23.00        2.88      477.01� � BAR2 
736+23.00        3.62      472.34� � BAR3 
 
 
736+25.00       -4.48      472.14� � BAR 
736+25.00       -3.69      477.03� � BAR1 
736+25.00        2.88      477.03� � BAR2 
736+25.00        3.62      472.36� � BAR3 
 
 
736+29.00       -4.48      472.18� � BAR 
736+29.00       -3.70      477.06� � BAR1 
736+29.00        2.88      477.06� � BAR2 
736+29.00        3.62      472.40� � BAR3 
 
 
736+50.00       -3.43      472.44� � BAR 
736+50.00       -2.74      476.75� � BAR1 
736+50.00        2.01      476.75� � BAR2 
736+50.00        2.66      472.65� � BAR3 
 
 
736+75.00       -2.19      472.80� � BAR 
736+75.00       -1.62      476.37� � BAR1 
736+75.00        0.97      476.37� � BAR2 
736+75.00        1.52      472.94� � BAR3 
 
 
736+91.00       -1.40      473.10� � BAR 
736+91.00       -0.92      476.08� � BAR1 
736+91.00        0.31      476.08� � BAR2 
736+91.00        0.79      473.08� � BAR3 
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Median Barrier Sta M 758+85 to 760+15.txt
 Set Name:  Median CB “M” 758+85 to 760+15

Project Units:  US Survey Feet
 Contract No.:  04-3G9504

 Co./Rte./PM:  Ala/CC-680 R20.1/R21.9, R0.0/14.0

   STATION OFFSET ELEVATION    NAME

758+85.00       -1.20      490.24� � BAR 
758+85.00       -0.69      493.40� � BAR1 
758+85.00        0.60      493.40� � BAR2 
758+85.00        1.08      490.40� � BAR3 
 
 
759+00.00       -1.96      490.20� � BAR 
759+00.00       -1.39      493.76� � BAR1 
759+00.00        1.18      493.76� � BAR2 
759+00.00        1.72      490.36� � BAR3 
 
 
759+25.00       -3.24      490.13� � BAR 
759+25.00       -2.56      494.37� � BAR1 
759+25.00        2.14      494.37� � BAR2 
759+25.00        2.79      490.29� � BAR3 
 
 
759+47.00       -4.36      490.06� � BAR 
759+47.00       -3.58      494.95� � BAR1 
759+47.00        2.99      494.95� � BAR2 
759+47.00        3.74      490.29� � BAR3 
 
 
759+50.00       -4.36      490.05� � BAR 
759+50.00       -3.58      494.96� � BAR1 
759+50.00        2.99      494.96� � BAR2 
759+50.00        3.74      490.29� � BAR3 
 
 
759+53.00       -4.36      490.05� � BAR 
759+53.00       -3.57      494.96� � BAR1 
759+53.00        2.99      494.96� � BAR2 
759+53.00        3.74      490.30� � BAR3 
 
 
759+75.00       -3.24      490.01� � BAR 
759+75.00       -2.55      494.34� � BAR1 
759+75.00        2.16      494.34� � BAR2 
759+75.00        2.81      490.26� � BAR3 
 
 
760+00.00       -1.97      489.98� � BAR 
760+00.00       -1.39      493.61� � BAR1 
760+00.00        1.21      493.61� � BAR2 
760+00.00        1.75      490.20� � BAR3 
 
 
760+15.00       -1.21      489.97� � BAR 
760+15.00       -0.69      493.20� � BAR1 
760+15.00        0.64      493.20� � BAR2 
760+15.00        1.12      490.20� � BAR3 
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Median Barrier Sta M 786+17 to 787+43.txt
 Set Name:  Median CB “M” 786+17 to 787+43

Project Units:  US Survey Feet
 Contract No.:  04-3G9504

 Co./Rte./PM:  Ala/CC-680 R20.1/R21.9, R0.0/14.0

   STATION OFFSET ELEVATION    NAME

786+17.00       -1.68      483.90� � BAR 
786+17.00       -1.20      486.90� � BAR1 
786+17.00        0.68      486.90� � BAR2 
786+17.00        1.22      483.52� � BAR3 
 
 
786+25.00       -2.07      483.87� � BAR 
786+25.00       -1.55      487.09� � BAR1 
786+25.00        0.95      487.09� � BAR2 
786+25.00        1.53      483.50� � BAR3 
 
 
786+50.00       -3.28      483.76� � BAR 
786+50.00       -2.66      487.68� � BAR1 
786+50.00        1.80      487.68� � BAR2 
786+50.00        2.48      483.42� � BAR3 
 
 
786+75.00       -4.50      483.66� � BAR 
786+75.00       -3.76      488.27� � BAR1 
786+75.00        2.65      488.27� � BAR2 
786+75.00        3.43      483.37� � BAR3 
 
 
786+76.99       -4.59      483.65� � BAR 
786+76.99       -3.85      488.31� � BAR1 
786+76.99        2.71      488.31� � BAR2 
786+76.99        3.51      483.36� � BAR3 
 
 
786+77.00       -4.59      483.65� � BAR 
786+77.00       -3.85      488.31� � BAR1 
786+77.00        2.71      488.31� � BAR2 
786+77.00        3.51      483.36� � BAR3 
 
 
786+83.00       -4.59      483.63� � BAR 
786+83.00       -3.85      488.29� � BAR1 
786+83.00        2.72      488.29� � BAR2 
786+83.00        3.51      483.35� � BAR3 
 
 
787+00.00       -3.72      483.59� � BAR 
787+00.00       -3.04      487.78� � BAR1 
787+00.00        2.11      487.78� � BAR2 
787+00.00        2.82      483.33� � BAR3 
 
 
787+25.00       -2.43      483.53� � BAR 
787+25.00       -1.86      487.03� � BAR1 
787+25.00        1.21      487.03� � BAR2 
787+25.00        1.81      483.25� � BAR3 
 
 
787+43.00       -1.50      483.51� � BAR 
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Median Barrier Sta M 786+17 to 787+43.txt
787+43.00       -1.02      486.51� � BAR1 
787+43.00        0.55      486.51� � BAR2 
787+43.00        1.09      483.19� � BAR3 
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Median Barrier Sta M 793+60 to 794+40.txt
 Set Name:  Median CB “M” 793+60 to 794+40

Project Units:  US Survey Feet
 Contract No.:  04-3G9504

 Co./Rte./PM:  Ala/CC-680 R20.1/R21.9, R0.0/14.0

   STATION OFFSET ELEVATION    NAME

793+60.00       -0.93      481.95� � BAR 
793+60.00       -0.45      484.95� � BAR1 
793+60.00        0.63      484.95� � BAR2 
793+60.00        1.13      481.83� � BAR3 
 
 
793+75.00       -1.67      481.89� � BAR 
793+75.00       -1.08      485.55� � BAR1 
793+75.00        1.28      485.55� � BAR2 
793+75.00        1.88      481.78� � BAR3 
 
 
793+98.17       -2.81      481.80� � BAR 
793+98.17       -2.06      486.47� � BAR1 
793+98.17        2.27      486.47� � BAR2 
793+98.17        3.03      481.71� � BAR3 
 
 
794+00.00       -2.81      481.80� � BAR 
794+00.00       -2.06      486.46� � BAR1 
794+00.00        2.27      486.46� � BAR2 
794+00.00        3.03      481.71� � BAR3 
 
 
794+01.83       -2.81      481.79� � BAR 
794+01.83       -2.06      486.46� � BAR1 
794+01.83        2.27      486.46� � BAR2 
794+01.83        3.03      481.70� � BAR3 
 
 
794+25.00       -1.72      481.74� � BAR 
794+25.00       -1.14      485.39� � BAR1 
794+25.00        1.31      485.39� � BAR2 
794+25.00        1.90      481.70� � BAR3 
 
 
794+40.00       -1.02      481.70� � BAR 
794+40.00       -0.54      484.70� � BAR1 
794+40.00        0.69      484.70� � BAR2 
794+40.00        1.17      481.71� � BAR3 
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Median Barrier Sta M 811+41 to 812+63.txt
 Set Name:  Median CB “M” 811+41 to 812+63

Project Units:  US Survey Feet
 Contract No.:  04-3G9504

 Co./Rte./PM:  Ala/CC-680 R20.1/R21.9, R0.0/14.0

   STATION OFFSET ELEVATION    NAME

811+41.00       -1.07      477.60� � LBAR 
811+41.00       -0.59      480.60� � LBAR1 
811+41.00        0.79      480.60� � LBAR2 
811+41.00        1.27      477.60� � LBAR3 
 
 
811+50.00       -1.53      477.57� � LBAR 
811+50.00       -0.79      482.24� � LBAR1 
811+50.00        0.95      482.24� � LBAR2 
811+50.00        1.70      477.57� � LBAR3 
 
 
811+75.00       -2.79      477.49� � LBAR 
811+75.00       -2.05      482.16� � LBAR1 
811+75.00        2.16      482.16� � LBAR2 
811+75.00        2.91      477.49� � LBAR3 
 
 
811+99.00       -3.95      477.40� � LBAR 
811+99.00       -3.21      482.07� � LBAR1 
811+99.00        3.38      482.07� � LBAR2 
811+99.00        4.13      477.38� � LBAR3 
 
 
812+00.00       -3.95      477.40� � LBAR 
812+00.00       -3.21      482.06� � LBAR1 
812+00.00        3.38      482.06� � LBAR2 
812+00.00        4.13      477.38� � LBAR3 
 
 
812+05.00       -3.95      477.38� � LBAR 
812+05.00       -3.20      482.04� � LBAR1 
812+05.00        3.38      482.04� � LBAR2 
812+05.00        4.13      477.36� � LBAR3 
 
 
812+25.00       -2.97      477.32� � LBAR 
812+25.00       -2.23      481.99� � LBAR1 
812+25.00        2.37      481.99� � LBAR2 
812+25.00        3.12      477.32� � LBAR3 
 
 
812+50.00       -1.70      477.32� � LBAR 
812+50.00       -0.95      481.98� � LBAR1 
812+50.00        1.15      481.98� � LBAR2 
812+50.00        1.90      477.32� � LBAR3 
 
 
812+63.00       -1.02      477.32� � LBAR 
812+63.00       -0.54      480.32� � LBAR1 
812+63.00        0.80      480.32� � LBAR2 
812+63.00        1.28      477.33� � LBAR3 
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Median Barrier Sta M 950+31 to 951+57.txt
 Set Name:  Median CB “M” 950+31 to 951+57

Project Units:  US Survey Feet
 Contract No.:  04-3G9504

 Co./Rte./PM:  Ala/CC-680 R20.1/R21.9, R0.0/14.0

   STATION OFFSET ELEVATION    NAME

950+31.00       -2.98      396.79� � BAR 
950+31.00       -2.50      399.79� � BAR1 
950+31.00       -1.24      399.79� � BAR2 
950+31.00       -0.73      396.58� � BAR3 
 
 
950+50.00       -3.92      396.58� � BAR 
950+50.00       -3.36      400.11� � BAR1 
950+50.00       -0.41      400.11� � BAR2 � �  
950+50.00        0.18      396.38� � BAR3 
 
 
950+75.00       -5.16      396.29� � BAR 
950+75.00       -4.48      400.52� � BAR1 
950+75.00        0.68      400.52� � BAR2 
950+75.00        1.38      396.11� � BAR3 
 
 
950+91.00       -5.95      396.11� � BAR 
950+91.00       -5.20      400.78� � BAR1 
950+91.00        1.38      400.78� � BAR2 
950+91.00        2.15      395.93� � BAR3 
 
 
950+97.00       -5.95      396.05� � BAR 
950+97.00       -5.20      400.71� � BAR1 
950+97.00        1.38      400.71� � BAR2 
950+97.00        2.15      395.86� � BAR3 
 
 
951+00.00       -5.80      396.02� � BAR 
951+00.00       -5.06      400.60� � BAR1 
951+00.00        1.24      400.60� � BAR2 
951+00.00        2.00      395.83� � BAR3 
 
 
951+25.00       -4.54      395.78� � BAR 
951+25.00       -3.92      399.67� � BAR1 
951+25.00        0.11      399.67� � BAR2 
951+25.00        0.77      395.57� � BAR3 
 
 
951+50.00       -3.29      395.55� � BAR 
951+50.00       -2.78      398.74� � BAR1 
951+50.00       -1.02      398.74� � BAR2 
951+50.00       -0.47      395.31� � BAR3 
 
 
951+57.00       -2.94      395.49� � BAR 
951+57.00       -2.46      398.49� � BAR1 
951+57.00       -1.34      398.49� � BAR2 
951+57.00       -0.82      395.23� � BAR3 
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Median Barrier Sta M 997+85 to 999+19.txt
 Set Name:  Median CB “M” 997+85 to 999+19

Project Units:  US Survey Feet
 Contract No.:  04-3G9504

 Co./Rte./PM:  Ala/CC-680 R20.1/R21.9, R0.0/14.0

   STATION OFFSET ELEVATION    NAME

997+85.00        0.73      400.93� � BAR 
997+85.00        1.21      403.95� � BAR1 
997+85.00        2.44      403.95� � BAR2 
997+85.00        2.92      400.95� � BAR3 
 
 
998+00.00       -0.01      400.95� � BAR � �  
998+00.00        0.53      404.34� � BAR1 
998+00.00        3.02      404.34� � BAR2 
998+00.00        3.56      400.95� � BAR3 
 
 
998+25.00       -1.25      400.94� � BAR 
998+25.00       -0.60      404.99� � BAR1 
998+25.00        3.98      404.99� � BAR2 
998+25.00        4.63      400.95� � BAR3 
 
 
998+49.00       -2.43      400.93� � BAR 
998+49.00       -1.69      405.60� � BAR1 
998+49.00        4.90      405.60� � BAR2 
998+49.00        5.65      400.93� � BAR3 
 
 
998+50.00       -2.43      400.93� � BAR 
998+50.00       -1.69      405.60� � BAR1 
998+50.00        4.90      405.60� � BAR2 
998+50.00        5.65      400.93� � BAR3 
 
 
998+55.00       -2.43      400.94� � BAR 
998+55.00       -1.69      405.60� � BAR1 
998+55.00        4.90      405.60� � BAR2 
998+55.00        5.65      400.93� � BAR3 
 
 
998+75.00       -1.46      400.98� � BAR 
998+75.00       -0.80      405.12� � BAR1 
998+75.00        4.12      405.12� � BAR2 
998+75.00        4.79      400.98� � BAR3 
 
 
999+00.00       -0.24      401.03� � BAR  �  
999+00.00        0.32      404.54� � BAR1 
999+00.00        3.15      404.54� � BAR2 
999+00.00        3.71      401.05� � BAR3 
 
 
999+19.00        0.68      401.03� � BAR 
999+19.00        1.17      404.07� � BAR1 
999+19.00        2.41      404.07� � BAR2 
999+19.00        2.89      401.07� � BAR3 
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Median Barrier sta M 1012+57 to 1013+91.txt
 Set Name:  Median CB “M” 1012+57 to 1013+91

Project Units:  US Survey Feet
 Contract No.:  04-3G9504

 Co./Rte./PM:  Ala/CC-680 R20.1/R21.9, R0.0/14.0

   STATION OFFSET  ELEVATION    NAME

1012+57.00        0.86      397.52� � BAR 
1012+57.00        1.34      400.52� � BAR1 
1012+57.00        2.49      400.52� � BAR2 
1012+57.00        2.99      397.40� � BAR3 
 
 
1012+75.00       -0.05      397.36� � BAR 
1012+75.00        0.51      400.82� � BAR1 
1012+75.00        3.18      400.82� � BAR2 
1012+75.00        3.76      397.22� � BAR3 
 
 
1013+00.00       -1.31      397.09� � BAR 
1013+00.00       -0.65      401.21� � BAR1 
1013+00.00        4.14      401.21� � BAR2 
1013+00.00        4.82      396.99� � BAR3 
 
 
1013+21.00       -2.38      396.85� � BAR 
1013+21.00       -1.63      401.52� � BAR1 
1013+21.00        4.95      401.52� � BAR2 
1013+21.00        5.71      396.79� � BAR3 
 
 
1013+25.00       -2.38      396.81� � BAR 
1013+25.00       -1.63      401.48� � BAR1 
1013+25.00        4.96      401.48� � BAR2 
1013+25.00        5.71      396.75� � BAR3 
 
 
1013+27.00       -2.38      396.79� � BAR 
1013+27.00       -1.63      401.46� � BAR1 
1013+27.00        4.96      401.46� � BAR2 
1013+27.00        5.71      396.73� � BAR3 
 
 
1013+50.00       -1.20      396.58� � BAR 
1013+50.00       -0.55      400.65� � BAR1 
1013+50.00        4.09      400.65� � BAR2 
1013+50.00        4.76      396.52� � BAR3 
 
 
1013+75.00        0.07      396.37� � BAR 
1013+75.00        0.62      399.79� � BAR1 
1013+75.00        3.15      399.79� � BAR2 
1013+75.00        3.71      396.28� � BAR3 
 
 
1013+91.00        0.89      396.24� � BAR 
1013+91.00        1.37      399.24� � BAR1 
1013+91.00        2.55      399.24� � BAR2 
1013+91.00        3.05      396.12� � BAR3 
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Median Barrier sta M 1058+71 to 1960+24.txt
 Set Name:  Median CB “M” 1058+71 to 1060+24

Project Units:  US Survey Feet
 Contract No.:  04-3G9504

 Co./Rte./PM:  Ala/CC-680 R20.1/R21.9, R0.0/14.0

   STATION OFFSET  ELEVATION    NAME

1058+71.00        0.90      353.34� � BAR 
1058+71.00        1.38      356.34� � TBAR 
1058+71.00        2.50      356.34� � TBAR 
1058+71.00        3.00      353.26� � BAR 
 
 
1058+75.00        0.70      353.31� � BAR 
1058+75.00        1.20      356.41� � TBAR 
1058+75.00        2.65      356.41� � TBAR 
1058+75.00        3.16      353.23� � BAR 
 
 
1059+00.00       -0.54      353.14� � BAR 
1059+00.00        0.05      356.87� � TBAR 
1059+00.00        3.57      356.87� � TBAR 
1059+00.00        4.19      353.04� � BAR 
 
 
1059+25.00       -1.79      352.94� � BAR 
1059+25.00       -1.09      357.31� � TBAR 
1059+25.00        4.49      357.31� � TBAR 
1059+25.00        5.21      352.83� � BAR 
 
 
1059+37.00       -2.39      352.83� � BAR 
1059+37.00       -1.64      357.50� � TBAR 
1059+37.00        4.94      357.50� � TBAR 
1059+37.00        5.70      352.73� � BAR 
 
 
1059+43.00       -2.39      352.78� � BAR 
1059+43.00       -1.64      357.44� � TBAR 
1059+43.00        4.94      357.44� � TBAR 
1059+43.00        5.70      352.68� � BAR 
 
 
1059+50.00       -2.13      352.72� � BAR 
1059+50.00       -1.38      357.39� � TBAR 
1059+50.00        4.68      357.39� � TBAR 
1059+50.00        5.44      352.63� � BAR 
 
 
1059+75.00       -1.20      352.50� � BAR 
1059+75.00       -0.45      357.16� � TBAR 
1059+75.00        3.75      357.16� � TBAR 
1059+75.00        4.50      352.47� � BAR 
 
 
1059+86.67       -0.77      352.39� � BAR 
1059+86.67       -0.02      357.05� � TBAR 
1059+86.67        3.32      357.05� � TBAR 
1059+86.67        4.06      352.38� � BAR 
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Median Barrier sta M 1058+71 to 1960+24.txt
1059+89.33       -0.77      352.36� � BAR 
1059+89.33       -0.02      357.03� � TBAR 
1059+89.33        3.32      357.03� � TBAR 
1059+89.33        4.06      352.36� � BAR 
 
 
1060+00.00       -0.26      352.26� � BAR 
1060+00.00        0.49      356.93� � TBAR 
1060+00.00        3.00      356.93� � TBAR 
1060+00.00        3.75      352.26� � BAR 
 
 
1060+24.00        0.89      352.05� � BAR 
1060+24.00        1.37      355.05� � TBAR 
1060+24.00        2.55      355.05� � TBAR 
1060+24.00        3.03      352.04� � BAR 
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Median Barrier sta M 1103+33 to 1104+27.txt
 Set Name:  Median CB “M” 1103+33 to 1104+27

Project Units:  US Survey Feet
 Contract No.:  04-3G9504

 Co./Rte./PM:  Ala/CC-680 R20.1/R21.9, R0.0/14.0

   STATION OFFSET  ELEVATION    NAME

1103+33.00       -0.41      310.81� � BAR 
1103+33.00        0.19      314.59� � BAR1 
1103+33.00        1.33      314.59� � BAR2 
1103+33.00        1.81      311.59� � BAR3 
 
 
1103+50.00       -0.41      310.70� � BAR 
1103+50.00        0.29      315.07� � BAR1 
1103+50.00        2.13      315.07� � BAR2 
1103+50.00        2.72      311.41� � BAR3 
 
 
1103+75.00       -0.41      310.39� � BAR 
1103+75.00        0.45      315.76� � BAR1 
1103+75.00        3.08      315.76� � BAR2 
1103+75.00        3.83      311.12� � BAR3 
 
 
1103+75.79       -0.41      310.38� � BAR 
1103+75.79        0.45      315.78� � BAR1 
1103+75.79        3.11      315.78� � BAR2 
1103+75.79        3.86      311.11� � BAR3 
 
 
1103+84.21       -0.41      310.29� � BAR 
1103+84.21        0.45      315.68� � BAR1 
1103+84.21        3.11      315.68� � BAR2 
1103+84.21        3.86      311.01� � BAR3 
 
 
1104+00.00       -0.41      310.12� � BAR 
1104+00.00        0.35      314.90� � BAR1 
1104+00.00        2.53      314.90� � BAR2 
1104+00.00        3.18      310.84� � BAR3 
 
 
1104+25.00       -0.41      309.87� � BAR 
1104+25.00        0.20      313.69� � BAR1 
1104+25.00        1.41      313.69� � BAR2 
1104+25.00        1.90      310.61� � BAR3 
 
 
1104+27.00       -0.41      309.85� � BAR 
1104+27.00        0.19      313.60� � BAR1 
1104+27.00        1.31      313.60� � BAR2 
1104+27.00        1.79      310.60� � BAR3 
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Median Barrier sta M 1113+75 to 1114+93.txt
 Set Name:  Median CB “M” 1113+75 to 1114+93

Project Units:  US Survey Feet
 Contract No.:  04-3G9504

 Co./Rte./PM:  Ala/CC-680 R20.1/R21.9, R0.0/14.0

   STATION OFFSET  ELEVATION    NAME 

1113+75.00       -2.60      302.28� � BAR 
1113+75.00       -2.02      305.91� � BAR1 
1113+75.00        0.11      305.91� � BAR2 
1113+75.00        0.62      302.69� � BAR3 
 
 
1114+00.00       -3.78      302.15� � BAR 
1114+00.00       -3.09      306.46� � BAR1 
1114+00.00        1.13      306.46� � BAR2 
1114+00.00        1.75      302.56� � BAR3 
 
 
1114+25.00       -4.96      302.14� � BAR 
1114+25.00       -4.18      307.03� � BAR1 
1114+25.00        2.15      307.03� � BAR2 
1114+25.00        2.88      302.44� � BAR3 
 
 
1114+28.00       -5.10      302.14� � BAR 
1114+28.00       -4.31      307.10� � BAR1 
1114+28.00        2.27      307.10� � BAR2 
1114+28.00        3.02      302.43� � BAR3 
 
 
1114+34.00       -5.10      302.14� � BAR 
1114+34.00       -4.31      307.06� � BAR1 
1114+34.00        2.27      307.06� � BAR2 
1114+34.00        3.02      302.39� � BAR3 
 
 
1114+50.00       -4.31      302.04� � BAR 
1114+50.00       -3.60      306.48� � BAR1 
1114+50.00        1.53      306.48� � BAR2 
1114+50.00        2.20      302.27� � BAR3 
 
 
1114+75.00       -3.07      301.92� � BAR 
1114+75.00       -2.49      305.60� � BAR1 
1114+75.00        0.37      305.60� � BAR2 
1114+75.00        0.93      302.09� � BAR3 
 
 
1114+93.00       -2.18      301.84� � BAR 
1114+93.00       -1.68      304.97� � BAR1 
1114+93.00       -0.47      304.97� � BAR2 
1114+93.00        0.01      301.97� � BAR3 
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Median Barrier sta M 1135+05 to 1136+35.txt
 Set Name:  Median CB “M” 1135+05 to 1136+35

Project Units:  US Survey Feet
 Contract No.:  04-3G9504

 Co./Rte./PM:  Ala/CC-680 R20.1/R21.9, R0.0/14.0

   STATION OFFSET  ELEVATION    NAME

1135+05.00       -1.14      293.90� � BAR 
1135+05.00       -0.66      296.90� � BAR1 
1135+05.00        0.58      296.90� � BAR2 
1135+05.00        1.14      293.41� � BAR3 
 
 
1135+25.00       -2.05      293.74� � BAR 
1135+25.00       -1.49      297.28� � BAR1 
1135+25.00        1.49      297.28� � BAR2 
1135+25.00        2.11      293.41� � BAR3 
 
 
 
1135+50.00       -3.19      293.54� � BAR 
1135+50.00       -2.51      297.75� � BAR1 
1135+50.00        2.61      297.75� � BAR2 
1135+50.00        3.32      293.33� � BAR3 
 
 
1135+67.00       -3.96      293.41� � BAR 
1135+67.00       -3.21      298.07� � BAR1 
1135+67.00        3.37      298.07� � BAR2 
1135+67.00        4.14      293.27� � BAR3 
 
 
1135+73.00       -3.96      293.38� � BAR 
1135+73.00       -3.21      298.04� � BAR1 
1135+73.00        3.37      298.04� � BAR2 
1135+73.00        4.14      293.24� � BAR3 
 
 
1135+75.00       -3.87      293.37� � BAR 
1135+75.00       -3.13      297.98� � BAR1 
1135+75.00        3.28      297.98� � BAR2 
1135+75.00        4.04      293.24� � BAR3 
 
 
1136+00.00       -2.73      293.27� � BAR 
1136+00.00       -2.09      297.21� � BAR1 
1136+00.00        2.15      297.21� � BAR2 
1136+00.00        2.80      293.15� � BAR3 
 
 
1136+25.00       -1.58      293.18� � BAR 
1136+25.00       -1.06      296.45� � BAR1 
1136+25.00        1.01      296.45� � BAR2 
1136+25.00        1.56      293.06� � BAR3 
 
 
1136+35.00       -1.13      293.14� � BAR 
1136+35.00       -0.65      296.14� � BAR1 
1136+35.00        0.56      296.14� � BAR2 
1136+35.00        1.06      293.02� � BAR3 
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Median Barrier sta M 1160+74 to 1162+16.txt
 Set Name:  Median CB “M” 1160+74 to 1162+16

Project Units:  US Survey Feet
 Contract No.:  04-3G9504

 Co./Rte./PM:  Ala/CC-680 R20.1/R21.9, R0.0/14.0

   STATION OFFSET  ELEVATION    NAME

1160+74.00        0.72      282.93� � BAR 
1160+74.00        1.20      285.93� � BAR1 
1160+74.00        2.27      285.93� � BAR2 
1160+74.00        2.80      282.59� � BAR3 
 
 
1160+75.00        0.68      282.92� � BAR 
1160+75.00        1.16      285.94� � BAR1 
1160+75.00        2.32      285.94� � BAR2 
1160+75.00        2.85      282.59� � BAR3 
 
 
1161+00.00       -0.26      282.82� � BAR  �  
1161+00.00        0.32      286.46� � BAR1 
1161+00.00        3.50      286.46� � BAR2 
1161+00.00        4.12      282.56� � BAR3 
 
 
1161+25.00       -1.20      282.74� � BAR 
1161+25.00       -0.52      286.99� � BAR1 
1161+25.00        4.68      286.99� � BAR2 
1161+25.00        5.39      282.52� � BAR3 
 
 
1161+42.00       -1.85      282.68� � BAR 
1161+42.00       -1.10      287.35� � BAR1 
1161+42.00        5.48      287.35� � BAR2 
1161+42.00        6.25      282.49� � BAR3 
 
 
1161+48.00       -1.85      282.66� � BAR 
1161+48.00       -1.10      287.33� � BAR1 
1161+48.00        5.48      287.33� � BAR2 
1161+48.00        6.25      282.48� � BAR3 
 
 
1161+50.00       -1.78      282.66� � BAR 
1161+50.00       -1.04      287.28� � BAR1 
1161+50.00        5.38      287.28� � BAR2 
1161+50.00        6.15      282.47� � BAR3 
 
 
1161+75.00       -0.92      282.61� � BAR 
1161+75.00       -0.28      286.61� � BAR1 
1161+75.00        4.18      286.61� � BAR2 
1161+75.00        4.86      282.38� � BAR3 
 
 
1162+00.00       -0.07      282.50� � BAR  �  
1162+00.00        0.47      285.89� � BAR1 
1162+00.00        2.99      285.89� � BAR2 
1162+00.00        3.56      282.31� � BAR3 
 
 
1162+16.00        0.48      282.41� � BAR 
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Median Barrier sta M 1160+74 to 1162+16.txt
1162+16.00        0.96      285.41� � BAR1 
1162+16.00        2.22      285.41� � BAR2 
1162+16.00        2.74      282.19� � BAR3 
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Median Barrier sta M 1173+25 to 1174+25.txt
 Set Name:  Median CB “M” 1173+25 to 1174+15

Project Units:  US Survey Feet
 Contract No.:  04-3G9504

 Co./Rte./PM:  Ala/CC-680 R20.1/R21.9, R0.0/14.0

   STATION OFFSET  ELEVATION    NAME

1173+25.00       -0.50      277.21� � BAR 
1173+25.00        0.00      280.33� � CL 
1173+25.00        0.10      280.99� � BAR1 
1173+25.00        1.45      280.99� � BAR2 
1173+25.00        1.93      277.99� � BAR3 
 
 
1173+50.00       -0.55      277.10� � BAR 
1173+50.00        0.00      280.52� � CL 
1173+50.00        0.21      281.85� � BAR1 
1173+50.00        2.49      281.85� � BAR2 
1173+50.00        3.13      277.83� � BAR3 
 
 
1173+66.04       -0.56      277.04� � BAR 
1173+66.04        0.00      280.56� � CL
1173+66.04        0.29      282.40� � BAR1 
1173+66.04        3.02      282.40� � BAR2 
1173+66.04        3.76      277.73� � BAR3 
 
 
1173+73.96       -0.57      277.01� � BAR 
1173+73.96        0.00      280.55� � CL 
1173+73.96        0.29      282.36� � BAR1 
1173+73.96        3.02      282.36� � BAR2 
1173+73.96        3.76      277.70� � BAR3 
 
 
1173+75.00       -0.57      277.00� � BAR 
1173+75.00        0.00      280.55� � CL 
1173+75.00        0.28      282.32� � BAR1 
1173+75.00        2.98      282.32� � BAR2 
1173+75.00        3.72      277.69� � BAR3 
 
 
1174+00.00       -0.56      276.93� � BAR 
1174+00.00        0.00      280.45� � CL 
1174+00.00        0.12      281.23� � BAR1 
1174+00.00        2.02      281.23� � BAR2 
1174+00.00        2.59      277.62� � BAR3 
 
 
1174+15.00       -0.55      276.89� � BAR 
1174+15.00        0.00      280.30� � CL 
1174+15.00        0.05      280.60� � BAR1 
1174+15.00        1.31      280.60� � BAR2 
1174+15.00        1.79      277.60� � BAR3 
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Median Barrier sta M 1287+08 to 1288+50.txt
 Set Name:  Median CB “M” 1287+08 to 1288+50

Project Units:  US Survey Feet
 Contract No.:  04-3G9504

 Co./Rte./PM:  Ala/CC-680 R20.1/R21.9, R0.0/14.0

   STATION OFFSET  ELEVATION    NAME

1287+08.00       11.75      176.73� � BAR 
1287+08.00       12.23      179.73� � BAR1 
1287+08.00       13.77      179.73� � BAR2 
1287+08.00       14.25      176.73� � BAR3 
 
 
1287+25.00       10.97      176.62� � BAR 
1287+25.00       11.50      179.97� � BAR1 
1287+25.00       14.04      179.97� � BAR2 
1287+25.00       14.58      176.61� � BAR3 
 
 
1287+50.00        9.81      176.45� � BAR 
1287+50.00       10.42      180.31� � BAR1 
1287+50.00       14.44      180.31� � BAR2 
1287+50.00       15.06      176.43� � BAR3 
 
 
1287+75.00        8.65      176.28� � BAR 
1287+75.00        9.35      180.65� � BAR1 
1287+75.00       14.84      180.65� � BAR2 
1287+75.00       15.55      176.26� � BAR3 
 
 
1287+89.17        7.99      176.18� � BAR 
1287+89.17        8.74      180.84� � BAR1 
1287+89.17       15.07      180.84� � BAR2 
1287+89.17       15.82      176.17� � BAR3 
 
 
1287+94.83        7.99      176.15� � BAR 
1287+94.83        8.74      180.82� � BAR1 
1287+94.83       15.07      180.82� � BAR2 
1287+94.83       15.82      176.13� � BAR3 
 
 
1288+00.00        8.09      176.14� � BAR 
1288+00.00        8.84      180.80� � BAR1 
1288+00.00       14.82      180.80� � BAR2 
1288+00.00       15.57      176.11� � BAR3 
 
 
1288+25.00        8.58      176.05� � BAR 
1288+25.00        9.32      180.71� � BAR1 
1288+25.00       13.59      180.71� � BAR2 
1288+25.00       14.34      175.99� � BAR3 
 
 
1288+38.67        8.84      176.00� � BAR 
1288+38.67        9.59      180.66� � BAR1 
1288+38.67       12.92      180.66� � BAR2 
1288+38.67       13.67      175.93� � BAR3 
 
 
1288+41.33        8.84      175.99� � BAR 
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1288+41.33        9.59      180.65� � BAR1 
1288+41.33       12.92      180.65� � BAR2 
1288+41.33       13.67      175.91� � BAR3 
 
 
1288+50.00        9.08      175.96� � BAR 
1288+50.00        9.56      178.96� � BAR1 
1288+50.00       11.09      178.96� � BAR2 
1288+50.00       11.58      175.90� � BAR3 
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