

**BRIDGE YARD (IERBYS)  
SEISMIC AND RENOVATION PROJECT**

**Addendum No. 2**

<b>Addendum Item</b>	<b>Reference</b>	<b>Change(s)</b>
1.	D202	Deleted certain demolition scope such as lockers in men's shower, shelves and cabinets in lunch room and in corridor 1 area.
2.	D202	Added scope such as demolish existing floor mounted tables and cabinets.
3.	D202	Added to <u>Notes</u> : "Demo all unused non-structural metals, (E) utilities, and misc. items as required to do seismic retrofit and hazardous mitigation work from GL-B to GL-C, between GL-1 to GL-6."
4.	D501, D502, D503	Added additional images related to demolition scope.
5.	DM101	Corrected location of the existing heating unit (to be demolished).
6.	DE102	Added scope to remove existing electrical panels.
7.	DP101	Added scope such as demolish existing water fountain, existing utilities (gas/air/water), and existing fire hose.
8.	A201, A202	Added a note to "Remove / Grind off all visible wood and adhesive in this area" and annotated the area.
9.	Seismic Retrofit Series S000, S100, S200, and S300	Corrected misprinted symbols (shown as asterisks, *) in structural plan set intended to indicate: "Center Line", 'Plate', and 'Diameter'.