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Request For Qualifications for
San Francisco-Oakland Bay Bridge
West Span Bicycle, Pedestrian, and Maintenance Path Project

Dated July 25, 2014

This letter is Addendum No. 1 to the Request for Qualifications for the San Francisco-Oakland
Bay Bridge West Span Bicycle, Pedestrian, and Maintenance Path Project dated July 25, 2014.
Where text is revised, deleted text is shown in strike-through format; added text is italicized.

The RFQ is revised as follows:

Addendum | Reference Change(s)
Item
1. |RFQ, V.
Consultant 1:00 p.m., July 31, 2014 Proposers’ Conference in the
Selection Claremont Conference Room
Timetable, at 101 Eighth Street, Oakland,
Page 3 CA.

4:00 p.m., August 15, 2014

Closing date and time for
requests for clarifications /
exceptions

No later than three (3)
business days prior to the
date SOQs are due

Closing date and time for
protest of RFQ provisions

4:00 p.m., September 5,
2014 September 11, 2014

Closing date/time for receipt
of Statement of
Quialifications

Week of September 15,
2014* September 19, 2014

Interviews (if required)

October 8, 2014

BATA Oversight Approval
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The remaining provisions of the RFQ, dated July 25, 2014, remain unchanged. In the event of a
conflict between this Addendum and the previous version(s), this Addendum shall take
precedence.

Any questions concerning this Addendum to the RFQ should be directed to Peter Lee, Project
Manager, at (510) 817-5716 or plee@mtc.ca.gov.

Sincerely,

#—-— '

Andrew B. Fremier
Deputy Executive Director
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